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PROPOSED GRANITE ST CURB AS PART OF
MANVILLE STREETSCAPE PROJECT

PROPOSED LARGE FLOWERING
SHRUB TO SERVE AS BACKDROP
TO MEMORIALS AND FLAG POLES

EXISTING GRANT ST CURB /

PROPOSED SHADE TREE IN PLANTING
BED, UNDERSTORY OF FLOWERING
SHRUBS AND PERENNIALS

EXISTING TREES TO BE

NEW CONCRETE SIDEWALK AS PART
OF MANVILLE STREETSCAPE PROJECT

REMOVED AS PART OF STREET
SCAPE PROJECT

\

PROPOSED PLANTING BED OF LOW

FLOWERING SHRUBS AND PERENNIALS. ALL
PLANTING TO BE URBAN ENVIRONMENT
TOLERANT AND HARDY.

\

NEW CONCRETE SIDEWALK AS PART
OF MANVILLE STREETSCAPE PROJECT

50/65 NEW CONCRETE SITE WALLS
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THE PLEASANTVIL
DINER

NEW GRANITE STEPS

CHAIRS

NEW BISTRO TABLE
AND CHAIRS

PROPOSED
SHADE TREE IN
STONEDUST

/
/
///
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NEW TEMPORARY
N ASPHALT PATH
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. NEW GRANITE PAVING
EXISTING MEMORIALS ,
AND FLAG POLES ‘
2
\{i_} /’
NEW CONCRETE PATH  /
— NEW ADIRONDACK EXISTING CONCRETE ———

7

SIDEWALK AND CURB

EXISTING
PARKING LOT
TO REMAIN

PROPOSED EDGE OF
ASPHALT PAVING

NEW TEMPORARY
ASPHALT PATH

FUTURE PARKING MEDIAN SOUTH OF
CIVIC SPACE PROJECT AND NORTH OF
EXISTING GAZEBO TO BE DESIGNED BY
VILLAGE DPW

CONSTRUCTION PHASING
MANVILLE STREETSCAPE PROJECT

PLAZA TO REPLACE SLIP LANE

LEGEND

NEW LAWN AREA

NEW PLANTING BED

NEW TEMP. ASPHALT PATH
TO CONNECT SIDEWALK

NEW GRANITE PAVING

NEW STONEDUST
SEATING AREA

NEW GRANITE STEPS
NEW CONCRETE SIDEWALK

EXISTING TREE/ SHRUB
TO BE REMOVED

+ + PROPOSED SHADE TREE

. PROPOSED LARGE FLOWERING
/ SHRUB

@@ PROPOSED UNDERSTORY
SHRUBS

DESIGN NOTES

« REMOVES || PARKING SPACES

 NEW UP LIGHTING ON MEMORIALS

« UPDATED PLANTING TO SERVE AS
BACKDROP TO MEMORIALS

« PUBLIC GREEN SPACE REPLACES ASPHALT
SLIP LANE

PROJECT SCHEDULE

« CIVIC SPACE PROJECT DESIGN AND
CONSTRUCTION SCHEDULE IS IN
COORDINATION WITH COMPLETION OF
MANVILLE RD AND GRANT ST/ MEMORIAL
PLAZA PROPOSED TRAFFIC SIGNAL SYSTEM
INSTALLATION/ NYSDOT ACCEPTANCE
AND OTHER SITE IMPROVEMENTS.



